
 14-03 READING, MA ROADWAY RESURFACING AND RELATED WORK
SEPTEMBER 16, 2013 - 11:00 AM

Item
No. Item Units Quantity Unit Price Est. Cost Unit Price Est. Cost Unit Price Est. Cost Unit Price Est. Cost

1 Construction signage SF 300 1.00$                 300.00$             8.00$                 2,400.00$          10.00$               3,000.00$          10.00$               3,000.00$          

2 Stormwater Management BMP's LS 1 6,000.00$          6,000.00$          6,500.00$          6,500.00$          5,000.00$          5,000.00$          8,000.00$          8,000.00$          

3 Excavation CY 550 15.00$               8,250.00$          25.00$               13,750.00$        25.00$               13,750.00$        26.00$               14,300.00$        

4 Haul and Stack Excavated Material CY 5,200 0.01$                 52.00$               8.00$                 41,600.00$        0.01$                 52.00$               7.00$                 36,400.00$        

5 Gravel Borrow CY 100 0.01$                 1.00$                 9.00$                 900.00$             15.00$               1,500.00$          25.00$               2,500.00$          

6 Cold Plane (milling), large and small planer SY 7,100 2.00$                 14,200.00$        2.25$                 15,975.00$        2.65$                 18,815.00$        4.00$                 28,400.00$        

7 Reclaim Base Course, including SY 50,300 2.00$                 100,600.00$      1.35$                 67,905.00$        2.65$                 133,295.00$      3.50$                 176,050.00$      

8 Fine Grading and Compacting SY 50,300 1.00$                 50,300.00$        0.85$                 42,755.00$        1.00$                 50,300.00$        1.70$                 85,510.00$        

9 Superpave 19mm, 25% RAP, 100 gyrations TON 8,500 69.00$               586,500.00$      72.00$               612,000.00$      73.50$               624,750.00$      75.50$               641,750.00$      

10 Superpave 12.5mm, 15% RAP, 100 gyrations TON 600 70.00$               42,000.00$        78.00$               46,800.00$        75.00$               45,000.00$        83.00$               49,800.00$        

11 Superpave 9.5mm, 15% RAP, 80 gyrations TON 4,600 72.50$               333,500.00$      78.00$               358,800.00$      75.00$               345,000.00$      88.70$               408,020.00$      

12 Hot Mix Asphalt - Binder & Top Course Handwork TON 400 120.00$             48,000.00$        120.00$             48,000.00$        150.00$             60,000.00$        140.00$             56,000.00$        

13 Bituminous concrete Cape Cod type berm LF 100 20.00$               2,000.00$          10.00$               1,000.00$          10.00$               1,000.00$          11.00$               1,100.00$          

14 Crack sealing GAL 325 10.00$               3,250.00$          10.00$               3,250.00$          8.50$                 2,762.50$          15.00$               4,875.00$          

15 Adjust Drainage and Utility Structures EA 350 150.00$             52,500.00$        220.00$             77,000.00$        180.00$             63,000.00$        265.00$             92,750.00$        

16 Rebuild Drainage and Utility Structures VF 75 250.00$             18,750.00$        190.00$             14,250.00$        175.00$             13,125.00$        275.00$             20,625.00$        

17 Adjust Water (Main) Gates EA 160 100.00$             16,000.00$        125.00$             20,000.00$        125.00$             20,000.00$        180.00$             28,800.00$        

18 Granite curb removed and reset LF 100 20.00$               2,000.00$          33.00$               3,300.00$          20.00$               2,000.00$          29.00$               2,900.00$          

19 Granite curb inlet removed and reset EA 1 100.00$             100.00$             125.00$             125.00$             150.00$             150.00$             160.00$             160.00$             

20 Granite curb inlet - Straight EA 1 400.00$             400.00$             275.00$             275.00$             275.00$             275.00$             410.00$             410.00$             

21 Granite curb Type VA-4 - Straight and Straight Transition LF 100 30.00$               3,000.00$          46.00$               4,600.00$          28.00$               2,800.00$          53.00$               5,300.00$          

22 Granite curb Type VA-4 - Curved and Curved Transition LF 100 45.00$               4,500.00$          52.00$               5,200.00$          35.00$               3,500.00$          56.00$               5,600.00$          

23 Cement concrete driveway apron SY 25 100.00$             2,500.00$          60.00$               1,500.00$          50.00$               1,250.00$          62.00$               1,550.00$          

24 Cement concrete wheelchair ramp SY 30 100.00$             3,000.00$          85.00$               2,550.00$          75.00$               2,250.00$          72.00$               2,160.00$          

25 Class A Rock Excavation CY 5 100.00$             500.00$             75.00$               375.00$             100.00$             500.00$             105.00$             525.00$             

26 Loam and Seed SY 11,400 0.01$                 114.00$             4.25$                 48,450.00$        4.00$                 45,600.00$        6.00$                 68,400.00$        

Totals : 1,298,317.00$   1,439,260.00$   1,458,674.50$   1,744,885.00$   

1 2 3 4

 = Mathematical error found in bid

 = Contract Awarded to Contractor

AGGREGATE   INDUSTRIESLAZARO PAVING CORP. BROX INDUSTRIES, INC. D&R GENERAL CONTRACTING, 
INC.


